
Estimated Project Costs (Appendix E) 
     Project#               

    
 Acquisition 
(low)  

 Acquisition 
(medium)   Acquisition (high)   Development   Renovation  

 Design and 
engineering  

A1 

Kenmmore 
WaterWalk and 
Waterfront 
Master Plan  N/A            

A2 
Twin Springs 
Park 

 $                              
-              

A3 
Lake 
Washington  N/A            

A4/5 
Sammamish 
River 

 $         
3,300,000.00            

A6 
Tolt Pipeline 
Phase 1 

 $                              
-              

A7 Swamp Creek  
 $         
1,066,000.00            

A8 Heron Rookery 
 $                              
-              

A9 
Community 
Park Land 

 $         
1,746,302.98  

 $        
9,768,382.27  

 $         
15,396,116.47        

A10 
Moorlands Park 
Expansion 

 $            
623,779.20  

 $            
794,000.00  

 $            
1,012,643.68        

A11 

Partnership 
Community 
Center 

 $         
1,300,000.00            



 Project#   
 Acquisition 
(low)  

 Acquisition 
(medium)   Acquisition (high)   Development   Renovation  

 Design and 
engineering  

A12 
Tolt Pipeline 
Phase 2 

 $                              
-    

 $                              
-    

 $                                 
-          

D1 

Kenmmore 
WaterWalk and 
Waterfront 
Master Plan           

 $              
200,000.00  

D2 

Northshore 
Summit Park 
(Engineer's Bid 
Estimate)       

 $             
660,000.00     complete  

D3 

Rhododendron 
Park (Master 
Plan Estimate)       

 $             
335,000.00    

 $                
50,250.00  

D4 

Log Boom Park 
(Hybrid 
estimate, 
Prototype 
costs/master 
plan estimates       

 $          
3,801,937.00    

 $              
255,500.00  

D5 Squire's Landing       
 $          
1,358,252.00    

 $              
203,737.80  

  habitat       
 $       
11,941,269.00    

 $          
1,791,190.35  

D6 
Wallace Swamp 
Creek       

 $             
626,500.00    

 $                
93,975.00  

D7 Civic Plaza       
 $             
950,000.00    

 $              
142,500.00  

D8 Gateways       
 $             
250,000.00    

 $                
37,500.00  



Project# 
 

 Acquisition 
(low)  

 Acquisition 
(medium)   Acquisition (high)   Development   Renovation  

 Design and 
engineering  

D9 City Hall Park       
 $             
414,000.00    

 $                
62,100.00  

D10 Twin Springs       
 $          
1,100,000.00    

 $              
165,000.00  

  
Community 
Park       

 $          
2,200,000.00    

 $              
330,000.00  

                

D11 Picnic Shelters        N/A      

D12 Sport Courts        N/A      

D13 Dog Park 
 $            
623,779.20      

 $             
100,000.00    

 $                
15,000.00  

D14 Skate Park       
 $                
15,000.00      

  New       
 $             
250,000.00    

 $                
37,500.00  

D15 

Partnership 
Community 
Center 
(prototype 
costs)  N/A      

 $          
1,330,000.00    

 $              
199,500.00  

D16 
Tolt Pipeline 
Trail Phase 1       

 $                
52,500.00    

 $                  
7,875.00  

D17 
Tolt Pipeline 
Phase 2       

 $             
347,300.00    

 $                
52,095.00  



Project# 
 

 Acquisition 
(low)  

 Acquisition 
(medium)   Acquisition (high)   Development   Renovation  

 Design and 
engineering  

R1 Moorlands Park          
 $                 
808,000.00  

 $              
121,200.00  

R2 Linwood Park         
 $                 
511,300.00  

 $                
76,695.00  

    
 $         
8,659,861.38  

 $      
10,562,382.27  

 $         
16,408,760.15  

 $       
26,731,758.00  

 $              
1,319,300.00  

 $          
3,991,618.15  

 
Low Range: 

 $      
40,702,537.53  

     

 
Medium Range 

 

 $      
42,605,058.42  

    

 
High Range 

  

 $         
48,451,436.30  

    

Assumptions: 

Acquisition cost estimates are based upon: 

 Current assessed valuation or recent similar or comparable sales on a per square foot cost basis 

 (A-7)Swamp Creek acquisitions assume approximately 24 acres 

 (A-4/5)Sammamish River acquisitions assumes approximately 14 acres 

 (A-10)Acquisition assumes 1.03 acres 

 (A-9)Assumes 15.66 acres 

Development cost estimates are based upon: 

 Adopted master plan cost estimates, cost estimates from those plans may have been applied in other project estimates 

 Prototype cost estimates prepared by Osborn Consulting, Inc. 

 Hybrid cost estimates including master plan cost estimates and Prototype cost estimates (Osborn Consulting, 2013) 

 Staff prepared estimates 

 (D-4) Log Boom Beach restoration assumes 6:1 mitigation for .5 acre beach restoration 

 (D-5)Assumes development of the master plan without a ballfield 

 (D-13)Assumes 1 acre for acquisition if necessary 

 (D-15)Assumes 12,000 square feet 

 (D-17)Assumes eastward connection to Bothell 

 (D-18) Assumes 5,000 lineal feet of board walk 


